RFQ-692 Professional Engineering Services for the Plan & Design of the Construction of East End at Bayport Container Terminal

Jessica Shambra, PE  |  Project Manager  |  Project & Construction Management (PCM)
RFQ-692

1. Introductions
2. Procurement
3. Selection Criteria
4. Scope of Services
5. Site Layout/Drawings
6. Questions

Note: Please sign attendance sheet. No site visit is scheduled.
RFQ-692

PHA Personnel:

Steve Cassidy – Director of BPT Operations

Bryan Seitz – Manager of Analysis & Planning at BPT

Roger Hoh – Director of Project & Construction Management

Don Smith – Manager of Engineering Design & Planning

Jessica Shambra – Project Manager

Ross Talbot – Construction Projects Delivery Manager

Yvette Camel-Smith – Director of Procurement

Pedro Gonzales – Small Business Development
RFQ-692

Procurement:

- Request for Qualifications (RFQ) due Wednesday, May 16, 2018 no later than 11:00 A.M.

- Eight (8) hard copies packaged in one sealed envelope

- Facsimile copies are not acceptable

- All responses to the RFQ will be dated and the time received recorded upon receipt. PHA will not be responsible for late or incomplete responses due to mistakes or delays of the Respondent or carrier used by the Respondent or weather delays. A postmark is not sufficient. **LATE SUBMITTALS WILL NOT BE EVALUATED.**
RFQ-692 Selection Criteria

➢ Most Highly Qualified Provider
➢ Using Criteria and Relative Weight

<table>
<thead>
<tr>
<th>CRITERIA</th>
<th>RELATIVE WEIGHT</th>
</tr>
</thead>
<tbody>
<tr>
<td>A. RESPONDENT’S REPUTATION AND QUALITY OF SERVICES</td>
<td>20%</td>
</tr>
<tr>
<td>B. PERSONNEL QUALIFICATIONS AND EXPERIENCE</td>
<td>40%</td>
</tr>
<tr>
<td>C. PERFORMANCE PLAN AND OTHER BENEFITS</td>
<td>35%</td>
</tr>
<tr>
<td>D. OVERALL COMPLIANCE WITH PHA POLICIES</td>
<td>5%</td>
</tr>
</tbody>
</table>

100%
RFQ-692 Scope of Services

- Prepare an update to the Bayport Container Terminal Master Plan
  - 1998 Master Plan
  - Fill & Drainage Master Plans

- Updated Master Plan will focus on the east end of the property and include drainage and power distribution considerations for future terminal infrastructure

- Selected team shall have the capabilities to continue detailed container terminal yard design
RFQ-692 Existing Site Layout
THANK YOU

Jessica Shamba, PE
Project Manager
Port Houston

Questions?
713.670.2527
jshamba@poha.com

www.PortHouston.com
111 East Loop North
Houston, TX 77029